Process Name	Task Details	Assigned To	Created On	Started On	Completed On	Decision	Comments	Status
Financial Bid Evaluation"	Approve Financial Evaluation for Tender BBMP/2020-21/OW/WORK_INDENT41608	bbmp_ce_yel-S P RANGANATH(I/C) CE YELAHANKA	2020-07-07 16:49:00.0	2020-07-08 14:17:43.0	2020-07-08 14:18:34.0	Approve	The recommendation of EE is approved	Completed
Financial Bid Evaluation"	Financial Evaluation for Tender BBMP/2020-21/OW/WORK_INDENT41608	bbmp_ee2_yel -H T MOHAN DAS	2020-05-19 18:51:25.0	2020-05-20 11:42:10.0	2020-07-07 16:49:00.0	Approve	Seven Bidders are participated for this work out of which L1 Bidder Abbu Sambasiva Reddy Quoted RS. 2293130.06 (L1) (--14.3756) below the Tender Amount. Hence recommended for Kind Approval.	Completed
Financial Bid Evaluation"	Start Commercial Bid Evaluation	bbmp_ee2_yel -H T MOHAN DAS	2020-05-19 18:51:25.0	2020-05-19 18:51:25.0	2020-05-19 18:51:25.0	Submit		Completed
Bid Evaluation"	Add Scrutiny Committee Representative For Evaluation of Tender BBMP/2020-21/OW/WORK_INDENT41608	bbmp_ee2_yel -H T MOHAN DAS	2020-05-19 18:51:17.0	2020-05-19 18:51:22.0	2020-05-19 18:51:24.0	Completed		Completed
Bid Evaluation"	Financial Bids Opening for BBMP/2020-21/OW/WORK_INDENT41608	bbmp_ee2_yel -H T MOHAN DAS	2020-05-19 18:49:51.0	2020-05-19 18:49:56.0	2020-05-19 18:51:17.0	Completed		Completed
Bid Evaluation"	Verify EMDs for tender BBMP/2020-21/OW/WORK_INDENT41608	bbmp_ee2_yel -H T MOHAN DAS	2020-05-19 18:49:16.0	2020-05-19 18:49:33.0	2020-05-19 18:49:51.0	Completed		Completed
Bid Evaluation"	Tender Opening for BBMP/2020-21/OW/WORK_INDENT41608	bbmp_ee2_yel -H T MOHAN DAS	2020-05-19 16:05:00.0	2020-05-19 18:49:14.0	2020-05-19 18:49:16.0	Completed		Completed
Bid Evaluation"	Start Bid Evaluation	bbmp_ee2_yel -H T MOHAN DAS	2020-05-19 16:05:00.0	2020-05-19 16:05:00.0	2020-05-19 16:05:00.0	Submit		Completed
Tender Schedule / Notice Inviting Tender Approval"	Perform approval for Draft Tender Schedule with Number BBMP/2020-21/OW/WORK_INDENT41608	bbmp_ee2_yel -H T MOHAN DAS	2020-05-10 13:57:46.0	2020-05-10 14:47:29.0	2020-05-10 14:47:29.0	Approved		Completed

Comparative Statement

Tender Nu BBMP/2020-21/OW/WORK_INDENT41608
Tender Na Improvements to roads of shabarinagara & surrounding areas in ward no.07 Byataranapura.

SNo	Item Name	Item Code	Unit	Estimate Qu	Estimate Rate	Total Amo	Abbu Sambasiva Reddy (		MAHESH C (		K R CC	Honnegowda K G (		Thirunagendra N ( )		SURESH ( )		B B UMESHA ( )		JAY KRISHNA VINAY KUMAR (VAISHNAVI ENTERPRISES..)	
							Quoted Rate	Total Amo	Quoted Ra	Total Amo	Quoted Ra	Total Amo	Quoted Ra	Total Amo	Quoted Ra	Total Amo	Quoted Ra	Total Amo	Quoted Ra	Total Amo	Quoted Ra	Total Amount
1	Dismantling	1	Sqm	2.7	590.42	1594.134	500.0	1350.00	515.44	1391.688	525.0	1417.50	500.0	1350.00	571.0	1541.70	573.0	1547.10	590.42	1594.134	
2	Removing a	2	Sqm	277.85	111.3	30924.705	100.0	27785.00	97.16	26995.906	98.0	27229.30	90.0	25006.50	107.0	29729.95	108.0	30007.80	111.3	30924.705	
3	Earthwork e	3	Cum	457.29	137.8	63014.562	120.0	54874.80	120.3	55011.987	121.0	55332.09	100.0	45729.00	133.0	60819.57	133.0	60819.57	137.8	63014.562	
4	Providing ar	4	Cum	37.73	5505.64	207727.79	4500.0	169785.00	4806.42	181346.22	4899.0	184839.27	5000.0	188650.00	5330.0	201100.90	5351.0	201893.23	5505.64	207727.7972	
5	Providing ar	5	Cum	60.53	5747.32	347885.27	6000.0	363180.00	5017.41	303703.82	5114.0	309550.42	5500.0	332915.00	5555.0	336244.15	5586.0	338120.58	5747.32	347885.2796	
6	Providing ar	6	Cum	40.5	4871.76	197306.28	4500.0	182250.00	4253.05	172248.52	4335.0	175567.50	4500.0	182250.00	4720.0	191160.00	4735.0	191767.50	4871.76	197306.28	
7	Providing ru	7	Sqm	90	148.4	13356.00	150.0	13500.00	129.55	11659.50	131.0	11790.00	130.0	11700.00	143.0	12870.00	144.0	12960.00	148.4	13356.00	
8	Providing Tl	8	Tonne	3.33	72326.98	240848.84	69000.0	229770.00	63141.45	210261.02	64370.0	214352.10	67000.0	223110.00	70157.0	233622.81	70301.0	234102.33	72326.98	240848.8434	
9	Providing ar	9	Sqm	408	483.36	197210.88	400.0	163200.00	421.97	172163.76	429.0	175032.00	450.0	183600.00	468.0	190944.00	469.0	191352.00	483.36	197210.88	
10	Providing gr	10	Sqm	127.5	966.72	123256.80	1400.0	178500.00	843.95	107603.62	859.0	109522.50	900.0	114750.00	937.0	119467.50	939.0	119722.50	966.72	123256.80	
11	Providing or	11	Sqm	127.5	950.82	121229.55	400.0	51000.00	830.07	105833.92	845.0	107737.50	900.0	114750.00	922.0	117555.00	924.0	117810.00	950.82	121229.55	
12	Providing ar	12	Sqm	130.75	2337	305562.75	1800.0	235350.00	2040.2	266756.15	2079.0	271829.25	2000.0	261500.00	2246.0	293664.50	2271.0	296933.25	2337.0	305562.75	
13	Providing ar	13	Sqm	144.9	5418	785068.20	4000.0	579600.00	4729.91	685363.95	4822.0	698707.80	5000.0	724500.00	5255.0	761449.50	5266.0	763043.40	5418.0	785068.20	
14	Loading and	14	Sqm	457.29	94.34	43140.738	94.0	42985.26	82.36	37662.404	83.0	37955.07	75.0	34296.75	91.0	41613.39	91.0	41613.39	94.34	43140.7386	
	Total Summary Amount					2678126.5	2293130.06	0.00	2338002.5	0.00	2380862.3	0.00	2444107.2	0.00	2591782.9	0.00	2601692.6	0.00	2678126.5	0.00	
	% against Estimated Rate						-14.3756		-12.7001		-11.0997		-8.7382		-3.224		-2.854		0.00		
	% against CSR																				
	Total Bid Amount						2293130.06 (L1)		2338002.51 (L2)		2380862.30 (L3)		2444107.25 (L4)		2591782.97 (L5)		2601692.65 (L6)		2678126.52 (L7)		